
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/30/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0039-08-095, ETC.
Project STP 2013(274)
Highway US 77, ETC.
County CAMERON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2013(274)          CONTROL: 0039-08-095                   
               COUNTY:  CAMERON                                                       
               LETTING: 12/05/2012                                                    
               REFERENCE NO: 1130                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-3 THRU 3-3                                       ) 
        X  GENERAL NOTES (SH. NO.: 166 THRU 169(NOW 96-99)                            
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-2                                                ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 007-1018                                                            
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS & ESTIMATE                                              
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL                                                                      
        BID SHEETS: 1-3 THRU 3-3 REVISED                                              
        GENERAL NOTES: 166-169 REVISED                                                
        SPEC LIST: 2-2 ADDED SP 007-1018                                              
                                                                                      
        PLAN SHEETS                                                                   
        SHTS: 1 THRU 99 REVISED                                                       
        SHTS: 100 THRU 169 OMITTED                                                    
        SHTS: 232 & 233 OMITTED                                                       
                                                                                      
        NOTE ALL CHANGES ARE DUE TO THE REMOVAL OF 13 LOCATIONS FROM THIS CONTRACT    
        AND PLAN SHEETS HAVE BEEN RE-NUMBERED                                         
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2013(274) TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

316 2705 016 ASPH (TIER I)
DOLLARS

and CENTS

GAL 200,702.000 1

316 2706 016 ASPH (TIER II)

DOLLARS
and CENTS

GAL 105,001.000 2

316 2722 016 AGGR (GR 4P)

DOLLARS
and CENTS

CY 7,961.000 3

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 4

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 3.000 5

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 25,072.000 6

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 19,385.000 7

666 2003 008 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 24,511.000 8

666 2012 008 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 353,988.000 9

666 2036 008 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 22,270.000 10
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666 2042 008 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,246.000 11

666 2048 008 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 1,237.000 12

666 2105 008 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 31,613.000 13

666 2111 008 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 219,392.000 14

666 2123 008 REFL PAV MRK TY I (Y) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 5,663.000 15

666 2126 008 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 728.000 16

666 2132 008 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,384.000 17

668 2106 PREFAB PAV MRK TY C (W) (ARROW)

DOLLARS
and CENTS

EA 75.000 18

668 2112 PREFAB PAV MRK TY C (W) (RR XING)

DOLLARS
and CENTS

EA 5.000 19

668 2115 PREFAB PAV MRK TY C (W) (UTURN ARROW)

DOLLARS
and CENTS

EA 8.000 20

668 2116 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 22.000 21

PROPOSAL SHEET
PROJECT STP 2013(274) TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 94.000 22

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 5,557.000 23

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 1,009.000 24

1122 2048 001 BIOGRD EROSN CONT LOGS (12" 

DIA)INSTALL
DOLLARS

and CENTS

LF 50.000 25

PROPOSAL SHEET
PROJECT STP 2013(274) TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: STP 2013 (274) Sheet  
County: Cameron, Etc. Control: 0039-08-095, Etc. 
 
Highway: US 77/83, Etc. 
 
 

 General Notes Sheet 96  
 

GENERAL NOTES: 
 
For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.”  
  
Provide on a weekly basis a list of equipment, including idle equipment, utilized on the project 
that week. 
 
The 1-800 call services for utility locations do not include TxDOT facilities. Contact the Pharr 
District Signal Section (956-702-6225) for coordination with TxDOT underground lines. 
 
 
ITEM 7:  Legal Relations and Responsibilities  
 
Work in this contract is required to be done on railroad property.  Cooperate with the railroads 
and comply with all of their requirements including obtaining any training they require before 
performing work on railroad property.    
 
 
ITEM 8:  Prosecution and Progress 
 
Working days will be computed and charged in accordance with Article 8.3.A.4 “Standard 
Workweek”. 
 
Before starting work, provide a sequence of work and estimated progress schedule meeting the 
requirements of Section 8.2.B, “Construction Contracts.” 
 
Failure to complete work within the seal coat season established by the plans will result in 
liquidated damages as described in Section 8.5, “Failure to Complete Work on Time.”   This 
includes any surface treatment work carried over to the next year. 
 
The latest Roadway-start-work date and beginning of time charges is June 1st.    
 
The Engineer may consider extending working days beyond the end of the seal coat season. 
 
The contractor shall not work within the existing Railroad Right-of-Way for the following 
locations: Location 4 (CSJ 1423-03-054), Location 7 (CSJ 0872-03-011), & Location 9 (CSJ 
1136-01-017). 
 
 
 
 
 
ITEM 302:  Aggregate for Surface Treatments 



Project Number: STP 2013 (274) Sheet  
County: Cameron, Etc. Control: 0039-08-095, Etc. 
 
Highway: US 77/83, Etc. 
 
 

 General Notes Sheet 97  
 

 
Location County CSJ Highway Tier SAC 

1 Cameron 0039-08-095 US 77/83 (NB/SB) FRTG. 1 B 
2 Cameron  0039-08-096 US 77/83 (NB/SB) FRTG. 1 B 
3 Cameron 0630-01-048 SH 345 2 B 
4 Cameron  1425-03-054 FM 106 1 B 
5 Cameron 0630-02-040 FM 106 1 B 
6 Cameron  0872-03-011 FM 733 2 B 
7 Cameron 2529-02-009 FM 2556 2 B 
8 Cameron  1136-01-017 FM 800 2 B 
9 Cameron 3044-01-011 FM 2994 1 B 
10 Cameron 0873-02-014 FM 507 2 B 
11 Cameron  0873-01-025 FM 507 2 B 

  
* Crushed gravel will not be allowed on the above locations noted with (*). 
 
The aggregate for the surface treatment shall be surface dry before application unless otherwise 
directed by the Engineer. 
 
 
ITEM 316:  Surface treatments 
 
In addition to cleaning by brooming of paved surfaces to be sealed as required by this Item, 
blading may also be necessary to clean dirt and grass from edges of the pavement and/or turnout 
areas.  The cost of this blading will not be paid for directly, but will be considered subsidiary to 
the various bid Items of the project. 
 
When applying surface treatment at railroad crossings, a strip of paper shall be placed over the 
rail and flange areas across the pavement. Also, when applying surface treatment near inlets on a 
bridge approach, a strip of paper shall be placed over the entire top of grate. 
 
The type and grade of asphalt as shown on the plans and/or as directed by the Engineer, shall be 
used on these projects.  Asphalt cement will be used during the warm season (usually April 15th 
to September 15th).  Estimated quantities shown for the bid Item is based on an average of the 
estimated rates of application for asphaltic cement.  These rates should be used for estimating 
and comparison purposes only. 
 
Traffic will not be permitted on the surface treatment unless authorized by the Engineer. 
 
When emulsified asphalt is used, do not apply subsequent courses over the surface treatment any 
earlier than the day after the surface treatment was applied, unless otherwise authorized or 
directed by the Engineer.  



Project Number: STP 2013 (274) Sheet  
County: Cameron, Etc. Control: 0039-08-095, Etc. 
 
Highway: US 77/83, Etc. 
 
 

 General Notes Sheet 98  
 

 
The Contractor shall make the effort to stockpile the material out of the clear zone. 
 
 
ITEM 502:  Barricades, Signs and Traffic Handling 
 
Shadow vehicles equipped with Truck-Mounted Attenuators are required.  
 
A pilot car and radio equipped flaggers shall be required for all undivided roadway locations as 
directed by the Engineer. The pilot car with necessary flaggers and/or radio equipped flaggers 
and all signs, equipment, labor and incidentals required for this method of traffic control will not 
be paid for directly, but shall be considered subsidiary to Item 502. 
 
Replace/relocate all regulatory signs removed due to construction operations with the same sign 
on fixed support(s) immediately upon its removal.  First obtain project Engineer approval before 
removing any regulatory roadway sign.  Required flaggers are to be available to direct traffic 
during sign intermediate down time. 
 
Relocate any Directional Sign Assemblies removed during construction operations immediately 
upon their removal. 
 
These signs shall be relocated to a location in accordance with the Latest Version of the “Texas 
Manual on Uniform Traffic Control Devices”.  In no case will a sign be removed without a 
replacement sign and support(s) being readily available and a location established.  Removal and 
relocation of these signs required for traffic control will not be paid for directly, but shall be 
considered subsidiary to Item 502. 
 
From the beginning to the end of the project, all traffic control devices need to be in acceptable 
condition as per the Texas Quality Guidelines for Work Zone Traffic Control Devices. 
 
 
ITEM 504:  Field Office and Laboratory 
 
For this project a field office will not be required at the project site. 
 
 
 
 
 
ITEMS 662 and 666:  Work Zone Pavement Markings and Reflectorized Pavement Markings 
 
All permanent pavement markings for this project under this Item shall be 0.100 inches (100 mil) 
thick thermoplastic. 



Project Number: STP 2013 (274) Sheet  
County: Cameron, Etc. Control: 0039-08-095, Etc. 
 
Highway: US 77/83, Etc. 
 
 

 General Notes Sheet 99  
 

Any permanent pavement markings lacking reflectivity in accordance with test method Tex 828-B 
will not be paid for, as per district policy.  The roadway will be re-striped at no additional 
compensation. 
 
Before the roadways are overlaid, the location and configuration of all existing pavement 
markings shall be recorded for use in installing the final permanent pavement marking.  All 
roadways shall be striped as existing, unless otherwise noted in the plans. 
 
The beads used on this project shall meet the requirements of Departmental Materials 
Specification DMS-8290, Glass Traffic Beads Texas Type II & III.  Use a 50% Type II/ 50% 
Type III mix utilizing a double drop system with Type III beads dropped first. 
 
For expressway projects, provide channelizing devices at the ramp connections when temporary 
pavement marking tabs are placed.  These channelizing devices will be subsidiary to item 502. 
 
 
ITEM 1122:  Temporary Erosion, Sedimentation, and Environmental Controls 
 
Due to the nature of this project, it is unlikely a significant amount of soil will be disturbed.  
However, if erosion control logs are needed; it shall be placed as directed by the Engineer. 
  
 



1-2

                                                                                      
                                                                                      
                                                                                      
                                                  CONTROL :  0039-08-095, ETC         
                                                  PROJECT :  STP 2013(274)            
                                                  HIGHWAY :  US 77, ETC               
                                                  COUNTY  :  CAMERON                  
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
               ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MARCH, 1994)                       
               WAGE RATES                                                             
               SPECIAL PROVISION "PARTNERING" (000--2329)                             
               SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
               SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                  ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
               SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                  CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
               SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                  (000---009)                                         
               SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                  (000---011)                                         
               SPECIAL PROVISION "SCHEDULE OFLIQUIDATED DAMAGES" (000--2332)          
               SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1483)         
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              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                 CONTRACTS" (000--1966)                              
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---918)(007--1018)               
              SPECIAL PROVISION  TO ITEM     8  (008---119)                          
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   302  (302---013)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   666  (666---008)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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2004 Specifications  CSJ 0039-08-095, etc. 

 

 

SPECIAL PROVISION 
 

007--1018 
 

Legal Relations and Responsibilities 
 

 

For this project, Item 007, “Legal Relations and Responsibilities,” of the Standard Specifications, 

is hereby amended with respect to the clauses cited below, and no other clauses or requirements 

of this Item are waived or changed hereby. 

 

Article 7.4. Insurance and Bonds is supplemented by the following: 

 

Comply with the additional insurance requirements and other conditions set forth herein. 

 

 The Contractor shall obtain additional insurance coverage in the following types and 

amounts as shown in Table 2. Provide certification of the Workers Compensation, 

Commercial General Liability, Business Automobile, and Protective Liability policies to 

the Department and the Railroad Company. 

 

 Do not work on the Railroad Company's property until the Department and the Railroad 

have been provided the insurance certificates and original policies required in Table 2. 

 

 Policies issued for Railroad Protective Liability coverage listed in Table 2 must be issued 

for and on behalf of the Railroad.  Maintain the Railroad Protective Liability insurance 

until all work on the railroad right of way has been completed.  Where more than one 

Railroad Company is operating on the same right of way or where several railroad 

companies are involved and operate on their own separate rights of way, provide separate 

insurance policies in the name of each Railroad Company. 

 

Table 2 

Additional Insurance Requirements 

 

Type of Insurance Amount of Coverage(minimum) 

Workers Compensation $500,000 / $500,000 / $500,000 

Commercial General Liability $2,000,000 / $2,000,000 

Business Automobile $2,000,000 combined single limit 

Railroad Protective Liability: $2,000,000 / $6,000,000 

 

 Pay all deductibles stated in the policy. Subcontractors must meet the requirements of 

Table 2 either through their own coverage or through the Contractor’s coverage. 
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 Stop all work if any of the insurance lapses for any reason. Should any coverage lapse, 

provide the Department and the Railroad with new certificates and new policies of the 

insurance. 

 

 No direct compensation will be made to the Contractor for providing the insurance 

policies required herein as the costs involved shall be included in the unit prices bid for 

the several pay items of the proposal. 

 

1. The corporate name and address of the Railroad Company in whose name the Railroad(s) 

Protective Liability Policy is to be issued, is as follows:  

 

Union Pacific Railroad Company 

Insurance Compliance 

PO Box 12010 – UP 

Hemet, CA 92546-8010 

CSJ  0039-08-095 

Fax: (951) 652-2869 

Email: unionpacific@ebix.com 

 

The estimated amount of the work to be performed by the Contractor within 50 feet of the 

operating track or tracks is 0.592 percent of the estimated contract cost for  

 

 DOT Number 758 583K (Cameron Co) 

 at FM 106 in Harlingen 

 There are 2 regularly scheduled train(s) and 0 

switching movement(s) per day at this location. 

 

The estimated amount of the work to be performed by the Contractor within 50 feet of the 

operating track or tracks is 0.645 percent of the estimated contract cost for  

 

 DOT Number 758 605H (Cameron Co) 

 at FM 2893 in Los Laureles 

 There are 2 regularly scheduled train(s) and 0 

switching movement(s) per day at this location. 

 

The estimated amount of the work to be performed by the Contractor within 50 feet of the 

operating track or tracks is 0.404 percent of the estimated contract cost for  

 

 DOT Number 435 792A (Willacy Co) 

 at FM 490 in Raymondville 

 There are 10 regularly scheduled train(s) and 0 

switching movement(s) per day at this location. 
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2. The corporate name and address of the Railroad Company in whose name the Railroad(s) 

    Protective Liability Policy is to be issued, is as follows:  

 

Matt Cundiff, V.P. of Southern Region 

Rio Valley Switching Company 

P. O. Box 99 

O’Fallon, IL 62269 

Phone: (618) 632-4400 ext 111 

Fax: (618) 632-4562 

Email: matt@riovalleyswitching.com 

 

The estimated amount of the work to be performed by the Contractor within 50 feet of the 

operating track or tracks is 0.754 percent of the estimated contract cost for  

 

 DOT Number 758 707B (Cameron Co) 

 at FM 800 in Primera 

 There are 2 regularly scheduled train(s) and 0 

switching movement(s) per day at this location. 

 

The estimated amount of the work to be performed by the Contractor within 50 feet of the 

operating track or tracks is 5.64 percent of the estimated contract cost for  

 

 DOT Number 427 225M (Cameron Co) 

 at FM 773 in La Feria 

 There are 2 regularly scheduled train(s) and 0 

switching movement(s) per day at this location. 

 

Article 7.16. Work Near Railroad’s is supplemented by the following. 

 

1. For Union Pacific Railroad Company 

 

 Comply with specified conditions and obligations prior to performing any work within 

the Railroad right of way.  

 Obtain and submit a completed Railroad’s Application for Contractor’s Right of Entry 

Agreement prior to commencing work on the Railroad’s right of way.  The Application 

can be obtained at www.up.com.  Allow 30 days for Railroad preparation and electronic 

response to your Application.  

 Return the executed Contractor’s Right of Entry agreement along with the required, 

appropriate insurance certificates and processing fee. To:  

 

Paul Farrell 

Senior Manager Contracts 

Union Pacific Railroad Company 

1400 Douglas Street, MS 1690 

Omaha, NE 68179-1690 

Phone: 402-544-8620 

mailto:matt@riovalleyswitching.com
http://www.up.com/
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Fax: 402-501-0340 

E-mail: pgfarrell@up.com 

 

 Upon receipt of the fully executed Contractor’s Right of Entry agreement, provide a copy 

to the Engineer. 

 Attend a pre-railroad activity meeting coordinated by the Engineer allowing for a 

minimum 10 business days advanced notice to all parties. Invites appropriate contractor 

and subcontractor staff. The Engineer shall coordinate meeting time and location with 

invitation to appropriate staff and Railroad representatives. This meeting shall be 

conducted as far in advance as possible of any Railroad force account work to be 

performed. The Railroad requires a minimum 30 days advance notice for flagging.  

The Union Pacific Railroad Company’s Representative Contact Information: 

 

Paul Farrell 

Senior Manager Contracts 

Union Pacific Railroad Company 

1400 Douglas Street, MS 1690 

Omaha, NE 68179-1690 

Phone: 402-544-8620 

Fax: 402-501-0340 

E-mail: pgfarrell@up.com 

 

2. For Rio Valley Switching Company 

 The Railroad requires the Contractor to comply with specified conditions and obligations 

prior to performing any work within the Railroad right of way as set forth in the Railroad 

Requirements plan sheets. The Contractor shall comply with the insurance requirements 

and other conditions as set forth by the Railroad (e.g., flagging of train traffic). Any costs 

and fees that may be incurred by the Contractor to meet the requirements identified 

herein will be considered subsidiary to the various bid items.  Contractor’s are required to 

enter into the Railroad’s Contractor Right of Entry agreement. 

 

The Rio Valley Switching Company’s Representative Contact Information: 

 

Matt Cundiff, V.P. of Southern Region 

Rio Valley Railroad and Rio Valley Switching Company 

P. O. Box 99 

O’Fallon, IL 62269 

Phone: (618) 632-4400 ext 111 

Fax: (618) 632-4562 

Email: matt@riovalleyswitching.com 

mailto:pgfarrell@up.com
mailto:matt@riovalleyswitching.com
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SAMPLE DOCUMENT – NOT FOR EXECUTION 

 

Permit to Be On and About Railroad Property 

 

 Whereas, _________________________________ ,of ____________, ____________, 

hereinafter called "Permittee", desires to enter property along the right of way for the purpose of 

______________________________________________________________________________

___________________________________________________ on the line of Rio Valley 

Switching Company and Rio Valley Railroad, Inc., hereinafter  called "Company", and  

 

 Whereas the Company is willing to allow the Permittee(s) to be on its premises for the purpose 

aforesaid on the terms and conditions hereinafter stated: 

 

 Now, therefore, the Company grants to Permittee(s) permission to be in, on, or about tracks, 

premises, buildings, facilities, trains, engines, and cars of the Company for the purpose above 

stated, subject to the following conditions: 

 

1. Before exercising any privilege under the permission herein given, the Permittee shall call the 

office of the Company to exercise such privilege or of his representative in the area where the 

Permittee desires to exercise such privilege, and secure an escort to accompany him on his tours 

of Company's Property. 

 

2. The Permittee shall, in the course of his tours of Rio Valley Switching Company and Rio 

Valley Railroad, Inc. observe all safety rules and regulations, and all other rules and regulations 

of the Company. 

 

3. The Permittee shall execute the form of release hereinafter set out. 

 

4. The Permitee shall pay the Company for the cost of a flagman for worker protection at the rate 

of $30.00 per hour for a minimum of three (3) hours, or actual time used, whichever is 

greater. 

 

This permit may be revoked at any time by the Company, but if not revoked, shall expire 

_____________________________. 

 

 Dated this ___th day of ______________, 200_ 

 

      Rio Valley Switching Company 
        By: ____________________________ 

      Title:  

_____________________________ 
                                           ("Permitee") 

   

      By: ____________________________ 

      Title: ___________________________  

                                           Date: ___________________________ 
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Release 

 

 In consideration of the permit herein granted to me (us) by Rio Valley Switching Company, Rio 

Valley Railroad, Inc., and affiliated companies, owners, directors, and officers (hereinafter called 

"Company") as aforesaid, I (we) do hereby assume all risk of any and all personal injuries and 

loss of or damage to any property while pursuant to said permit I (we) am (are) in, on or about 

the tracks, premises, building, facilities, trains, engines, or cars of or used by the Company, and I 

(we) do hereby for myself (ourselves), my (our) heirs, executors, administrators, and dependents, 

forever acquit, release, and discharge the Company and all companies whose facilities of or used 

by the Company, its and their successors and assigns and its and their officers and employees, 

from any and all liability of whatsoever character for any and all personal injuries and loss of or 

damage to property that may be sustained by me (us) while I (we) am (are) in, on, or about said 

facilities pursuant to said permit, no matter how said injuries or damage may arise and whether 

said injuries result in death or otherwise. 

 

 Dated this ________ day of ____________, 200_. 

 

By:_________________________   Witness:__________________________ 

 

Print Name:_________________   Print Name:_______________________ 

 

Title:______________________   Title:____________________________ 

 

 

By:_________________________   Witness:__________________________ 

 

Print Name:_________________   Print Name:_______________________ 

 

Title:______________________   Title:____________________________ 

 

 

By:_________________________   Witness:__________________________ 

 

Print Name:_________________   Print Name:_______________________ 

 

Title:______________________   Title:____________________________ 

 

 

By:_________________________   Witness:__________________________ 

 

Print Name:_________________   Print Name:_______________________ 

 

Title:______________________   Title:____________________________ 
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Ironhorse Resources, Inc. and Subsidiaries 

Insurance Requirements for Outside Contractors 
 

A. General Liability Insurance:  
 

 The Contractor shall furnish evidence to The Railroad, that with respect to the operations he/she 

performs, he carries Contractor's Comprehensive General Liability Insurance providing for limits of 

not less than Five Million ($5.0 million) combined single limit for bodily injury and property 

damage any one occurrence and in the aggregate annually.  The policy shall include: 

 

  • Completed operations liability 

 

  • Contractual liability which would cover liabilities assumed under the contract with 

The Railroad. 

 

  • An endorsement deleting all railroad exclusions. 

 

  • An endorsement adding The Railroad as an additional insured with a full waiver of 

subrogation and providing The Railroad 30 days’ Notice of Cancellation or intent 

not to renew. 

 

 The Policy shall be placed with an insurer acceptable to The Railroad.  If any part of the work is 

sublet, similar insurance shall be provided by or on behalf of the subcontractors to cover their 

operations. 

 

 The insurance company shall agree to investigate and defend all claims and suits against the Insured 

for the damages covered, even if groundless, until the insurance company shall elect to effect 

settlement. 

 

 The cost of such insurance shall be borne by the contractor. 

 

 The Contractor shall not cause any policy to be canceled or permit them to lapse and the policy 

shall not be subject to cancellation or a reduction in the required limits of liability or amounts of 

insurance until notice has been mailed by registered mail to The Railroad stating when, not less than 

thirty (30) days thereafter, such cancellation or reduction shall be effective.  Comprehensive 

General Liability insurance shall be in effect before further work will be permitted at the site by the 

Contractor. 

 

 A Certificate of Insurance (2 copies) shall be furnished prior to award of contract and attached to 

copies of the contract when executed.  A copy of the policy together with all endorsements shall be 

delivered to the Chief Engineer of the Railroad. 

 

 

B. Railroad Protective Liability Insurance: 
 

 Railroad Protective Liability Insurance shall conform to the Standard Provisions for General 

Liability Policies, Railroad Protective Liability Form (State or Federal Highway Projects).  These 

provisions may not be amended and no part may be omitted.  Limits of policies to be $2,000,000 

combined single limit Bodily Injury and Property Damage liability each occurrence, $6,000,000 

annual aggregate. 
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 A Railroad Protective Liability Policy shall be issued with the name of the insured being the 

Railroad.  Such a policy shall be furnished by the Contractor covering his own employees as well as 

those of all subcontractors and those employees of the Railroad having occasion to work as the 

project site. 

 

 Railroad Protective Liability Insurance Policy must define designated employees to include: 

 

 a. Any watchman, flagman, inspector, engineer, maintenance of way employee or similar 

employee who is employed by the Railroad and is specifically assigned or furnished by the 

Railroad for work in connection with the project. 

 

 b. Any employee of the Railroad while operating the work trains or other equipment assigned 

to the project by the Railroad and while engaged in the performance of work directly 

chargeable to the Contractor. 

 

 The original of this policy shall be sent to the Chief Engineer of The Railroad. 

 

 The Contractor shall not cause any policy to be canceled or permit them to lapse and the policy 

shall not be subject to cancellation or a reduction in the required limits of liability or amounts of 

insurance until notice has been mailed by registered mail to the Railroad stating when, not less than 

thirty (30) days thereafter, such cancellation or reduction shall be effective. 

 

 Equipment of the Contractor to be used adjacent to tracks shall be in first-class condition, so as to 

fully prevent any failures that would cause delay in the construction of the project or damage to 

Railroad facilities. 

 

 His equipment shall not be placed or put in operation adjacent to tracks without first obtaining 

permission from the Railroad. 

 

 Critical construction operations must be confined to limited periods, determined by the railroad, 

when such work can be accomplished with minimum interference with train schedules.  The 

Contractor shall abide by the Railroad's schedule. 

 

C. Workman's Compensation Insurance: 
 

 The Contractor shall provide adequate Workman's Compensation Insurance for all employed 

on the project that may come within the protection of such laws.  Said insurance shall be 

written with such company as may be acceptable to the Railroad and the policy shall be 

submitted to the Railroad for examination.  Satisfactory certificates of said insurance shall be 

filed with The Railroad prior to the commencement of operations by the Contractors.  The 

Contractor will be charged with the responsibility for proper and adequate Workman's 

Compensation coverage for all his subcontract operations, and in the event the Contractor's 

policy does not cover each and every subcontractor, certification of insurance must be issued 

with companies that may be acceptable to the Railroad covering each and every 

subcontractor shall be filed with the Railroad prior to the commencement of such subcontract 

operations. 
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